

SPECIAL PROVISIONS

PART 2 Amendments and Supplements to General Conditions (GC)

GC.3 DEFINITIONS

THE FOLLOWING IS ADDED TO THE DEFINITION OF "ENGINEER"

The Engineer is:

Name	<u>Joseph N. Gemmell, P.E.</u>
Address	<u>T&M Associates</u>
	<u>11 Tindall Road, Middletown, NJ 07748</u>
Telephone	<u>(732) 671-6400</u>
e-mail	<u>JGemmell@TandMAssociates.com</u>

GC.3 DEFINITIONS

THE FOLLOWING IS ADDED TO THE DEFINITION OF "PLANS".

Plans prepared for this project consist of:

4 plans sheets dated MONTH DAY, YEAR and signed by Joseph N. Gemmell, P.E.

GC.25.2 MAINTENANCE AND PROTECTION OF TRAFFIC

THE FOLLOWING IS ADDED:

Uniformed Law Enforcement Officers (Police Traffic Directors) will not be required on this project.

GC.32.4 PAYMENT AND ACCEPTANCE

THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH:

As supporting data to justify partial payments, the CONTRACTOR will submit, for the review and approval of the Engineer with regard to level of detail and reasonableness, a schedule of values for items listed below:

1. Atlantic Highlands Pump Station Comminutor Replacement
2. Highlands Pump Station Comminutor Replacement

GC.32.4 PAYMENT AND ACCEPTANCE

THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH:

The Governing Body of the OWNER must approve all bills prior to payment, therefore, the following applies:

1. Unless otherwise designated by the OWNER, the periodic progress billing date for this contract shall be 20 days before the monthly Authority meeting. Payment shall be made as required by N.J.S.A. 2A:30A-1 et seq.
2. The bill shall be reviewed and approved and certified, or a written statement shall be issued of any amount withheld with the reason for withholding payment, by the public meeting of the Governing Body next following 20 calendar days after the billing date.

3. The amount of the bill approved and certified shall be paid in the next payment cycle of the OWNER following action by the Governing Body.